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1.0 RFP Overview 
Proposals are being solicited for a planning-level feasibility and conceptual design study from planning, 
engineering, and landscape architecture consulting firms for infrastructure and public realm 
improvements along Buffalo’s Downtown waterfront.  The location and extent of this study area are 
provided on page 5.  BUDC and the City of Buffalo encourage submissions from Women and Minority 
Owned Business Enterprises (M/WBE). 
 
The study will provide a comprehensive infrastructure, public realm, and streetscape plan to ensure a 
shared/common vision along downtown portions of Buffalo’s waterfront. It will provide for public 
spaces, multi-modal transportation facilities, and connections between existing and upcoming 
waterfront development projects, as well as improve the connection between the downtown Inner 
Harbor and Ralph Wilson Park (formerly LaSalle Park).  The plan will also build upon planning initiatives 
that have taken place over the past two decades which have helped shape our waterfront to date 
including the Erie Shelton Square Greenway Plan (2018) the Queen City Waterfront (2007), the 
Downtown Buffalo Infrastructure and Public Realm Master Plan (2015), the City of Buffalo Future of 
Mobility Report (2020), Renderings of Ralph Wilson Park (2022 https://regional-
institute.buffalo.edu/work/imagine-lasalle/) and several others.  In addition, the plan will be a key 
component of Buffalo’s Race for Place initiative, which looks to make our downtown and other key 
urban areas more appealing, exciting, and connected. This plan should consider and incorporate the 
initiative’s goals: 

1. Advancement of the downtown infrastructure plan, streetscape improvements, and 
placemaking in key investment corridors and nodes within the Inner Harbor study area 

2. Progressive land-use policies that prioritize traffic calming, demand and load management, and 
pedestrian and bicycle friendly activity, as well as promotion of public transit usage, ridesharing, 
micro-mobility, and continuation of Cars Sharing Main Street 

3. Additive public safety solutions to further community confidence and quality of life 
4. Increased urban vibrancy and activation through implementation and feedback from citizens 

and employees/employers (via City of Buffalo, Buffalo Urban Development Corporation, and 
community outreach) 

 
The final plan should be able to clearly articulate a shared/common vision for improving Buffalo’s 
Downtown waterfront connectivity and transportation infrastructure. The plan will include a list of the 
streetscape and public space improvements and provide a strategic approach for implementation. The 
plan should communicate the importance that each recommended project will have on the Downtown 
waterfront's overall function, appeal, and marketability to leverage public and private investment. 
 
A pre-proposal meeting will be held via zoom on August 30, 2022, at 2:00 p.m. to address any general 
questions that potential respondents may have regarding this RFP.  Please reach out to Antonio Parker 
at aparker@buffalourbandevelopment.com no later than August 26, 2022, to obtain call-in information.  
Any other questions regarding this RFP should be made in writing to Brandye Merriweather at 
Bmerriweather@buffalourbandevelopment.com no later than 4:00 p.m. on September 6, 2022. No 
requests for oral interpretations via the telephone will be accepted. 
 
Please note: THE BUDC AND THE CITY OF BUFFALO RESERVE THE RIGHT TO REJECT ANY OR ALL 
PROPOSALS, AND THE RIGHT TO WAIVE ANY INFORMALITIES THEREIN 

mailto:aparker@buffalourbandevelopment.com
mailto:Bmerriweather@buffalourbandevelopment.com
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2.0 Background & Project Area 
 

Background Overview 
The City of Buffalo waterfront has a rich history, and its industrial past was the key driver of the City’s 
early growth via the Erie Canal and great lakes shipping. The City’s waterfront fueled economic growth 
and activity from the early 19th century through most of the 20th century. Still today there are active 
vestiges and relics of the city’s once formidable working waterfront. 
  
Over the past few decades, the waterfront has been overgoing a dramatic transformation into a 
recreational waterfront that attracts residents from throughout the region as well as visitors from 
various locations both nationally and internationally. Several infrastructure projects have enhanced 
waterfront access, which has spurred significant private investment providing new destinations from 
which to enjoy Buffalo’s world-class waterfront. 
  
While significant waterfront development and planning have taken place over the years, there is a need 
to ensure the connectivity of the waterfront to the Central Business District and adjacent 
neighborhoods, Ralph Wilson Park, as well as in-between destinations within the Inner Harbor. In 
addition, both BUDC and the City of Buffalo recognize that to truly achieve success, public and private 
investment must be leveraged to provide for the equitable and sustainable future development of the 
Inner Harbor. 
 
In 2020, BUDC Chairman Mayor Byron W. Brown announced Buffalo’s Race for Place initiative to further 
encourage coordination efforts along the waterfront. The waterfront coordination working group was 
formed. This working group is comprised of public sector agencies responsible for infrastructure 
planning and development as well as private sector stakeholders and downtown property owners. The 
criteria and investment priorities that have evolved from this working group process will be utilized to 
inform the strategic phasing included in this planning process.   
 
BUDC in partnership with the City of Buffalo, with funding from Empire State Development, is seeking to 
create and ensure a shared/common vision along Buffalo’s waterfront.  With all of the infrastructure, 
streetscape, public realm improvements, and real-estate development investments currently underway 
in downtown Buffalo, there is a need to establish a shared/common vision that can connect these 
investments and guide and secure future investments. This planning process shall provide this 
shared/common vision and a strategic roadmap for investment decisions based upon consensually 
developed and clearly communicated criteria and objectives. 
 

Overview and Mission of BUDC 
BUDC is the City of Buffalo's not-for-profit development agency, reclaiming distressed land and buildings 
for future development with Mayor Byron W. Brown serving as Chairman of the Board.  As the City’s 
development agency, BUDC seeks to create an environment conducive to private investment, provide 
oversight and visioning for projects of regional significance, serve as a liaison among various public and 
private stakeholders, serve as a conduit for public funding of significant projects and serve as a real 
estate holding company for certain public-sector projects.   
 
The mission of Buffalo Urban Development Corporation (BUDC) is to support the urban economic 
development efforts of the region through the acquisition, remediation, and management of distressed 
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properties, and to engage in related real estate development activities to attract and/or retain new and 
existing businesses to the City as part of the region. The mission of BUDC also includes supporting the 
revitalization of downtown Buffalo by serving as the lead management entity for Buffalo Building Reuse 
Project (BBRP) and Race for Place initiatives, working in collaboration with the City of Buffalo, including 
the coordination of financial assistance for downtown adaptive re-use projects and public right-of-way 
improvements.  BUDC also serves as the lead management entity for the Ralph Wilson Park 
transformation.  
 

Project Location/Study Area 
Below is a map of the proposed study area along Buffalo’s waterfront from Canalside and the 
Cobblestone District to the South and connections to Ralph Wilson Park (formerly LaSalle Park) to the 
north. Applicants must be cognizant of how streets, public spaces, neighborhoods, and corridors 
adjacent to and outside of this study area interact with and connect to those within the study area. 
Surrounding neighborhoods include the Lower West Side, Central Business District, First Ward, and 
Ellicott neighborhoods.  
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3.0 Scope of Work 
 
For the proposal submittal, include and expand on the following: 
 
Task 1: Project Initiation and Coordination  
The consultant shall meet with a project advisory committee created and comprised of representatives 
from BUDC and the City of Buffalo (Department of Public Works and Mayor’s Office of Strategic 
Planning) to discuss the execution of the project scope, schedule, and deliverables. 
 
BUDC in collaboration with the City will be responsible for providing overall project coordination and 
oversight. The consultant will provide a project management plan detailing their 
management/administrative process and change control.  The project advisory committee will oversee 
the planning process and plan development.  Advisory Committee meetings will be held bi-weekly with 
the consultant preparing meeting materials and meeting minutes. 
 

Task 1 Deliverables 

• Project management plan 

• Meeting materials and minutes/summaries 

• Invoices/progress reports 
 
Task 2: Building the Foundation 
To develop an effective plan, a thorough understanding and synthesis of previous and ongoing planning 
efforts, existing multi-modal transportation infrastructure, pedestrian experience analysis, equity 
opportunities, infill development opportunities, precedent studies, and relevant initiatives will be 
required.  The following provides a summary of the elements thus far considered for this task:  
 

• The consultant will assist in the compilation of previous and ongoing planning initiatives relevant 
to the study area, provide an analysis of these previous and ongoing planning initiatives and 
develop a synthesis of a shared vision, goals, and objectives for the study area. The consultant 
will assist with the identification of any planning-level gaps. 
 

• Gather already documented existing and planned multi-modal transportation infrastructure 
data/mapping and determine any supplemental data/mapping that may be necessary to create 
an overview of that infrastructure within the study area.  A preliminary list of information 
necessary for this planning process includes: 

o Key destinations and existing barriers  
o Vacant and underutilized areas 
o Land ownership, land use, zoning 
o Past and ongoing planning and development initiatives 
o Transportation infrastructure, routes, rights-of-way including multi-modal facilities and 

amenities 
o Utility infrastructure 
o Public spaces and parks  

 

• Pedestrian experience analysis focuses on accessibility, wayfinding, aesthetic appeal and 
consistency, sight lines, amenities/facilities, parks and open spaces, lighting, perceived safety, 
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and other elements the consultant determines are necessary.  
 

• Identification of opportunities to address the City’s goals for diversity, inclusion, and equity, and 
strategies with a focus on transportation and accessibility.    
 

• Utilizing the information obtained in this phase, the consultant will gather and examine 
precedent studies and relevant initiatives that share commonalities with the identified issues 
and opportunities.  The consultant will prepare information for a synthesis workshop where 
BUDC, the City, and the consultant will discuss the findings from this phase and formulate the 
next steps with communication engagement.  

 
After this task, the consultant team and Advisory Committee will hold a synthesis meeting to discuss and 
review the key findings from this task to provide direction for the subsequent task.  
 

Task 2 Deliverables 

• Key findings and opportunities 

• Data and mapping 

• Pedestrian experience analysis 

• Synthesis meeting with Advisory Committee 
 

Task 3: Stakeholder Outreach and Engagement 
BUDC and the City will lead public engagement with assistance from the consultant.  The consultant will 
assist with the creation of a public engagement plan, identification/coordination with stakeholders, and 
creation of meeting materials and summaries.  At a minimum, public engagement will include at least 
three (3) meetings with the BUDC waterfront coordination working group and at least two (2) public 
meetings. In addition, focus group meetings, walking tours, online surveys, agency consultations, and 
other stakeholder engagement strategies should be considered by the consultant. The consultant shall 
provide recommendations for appropriate public engagement techniques to ensure public opinion is 
incorporated.  The consultant may also meet with entities, agencies, and private sector stakeholders as 
identified by BUDC/City to better understand the scope and timeframe of the project.   
 

Task 3 Deliverables 

• Public Engagement Plan 

• Meeting materials/summaries 

• Synthesis of community engagement findings to guide subsequent phases 
 
Task 4: Strategies and Alternatives 
Based on the key findings from the analyses completed in Task 2 and the public/stakeholder input 
garnered per Task 3, the consultant will develop strategies and alternative approaches to improve the 
connectivity, functionality, and appeal of the Downtown waterfront while facilitating future equitable 
and sustainable development.  The following provides a summary of the elements thus far considered 
for this task: 

• Develop a unifying theme for waterfront infrastructure to provide identifiable placemaking 
attributes to public spaces along the Downtown waterfront. 

• Identify potential future infrastructure and public realm projects that will improve connectivity, 
functionality, and appeal of the Downtown waterfront. 
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• Identify key connections within the study area and linking to neighborhoods surrounding the 
study area 

• Identify mobility alternatives that may be introduced 

• Identify environmentally sustainable infrastructure and smart city technology improvements 
relevant to advancing a more efficient and sustainable waterfront 

• Consider potential interim and long-term uses of city-owned land including lighter, cheaper, 
quicker projects 

• Provide active recreational spaces, for all age groups and abilities (including children, seniors, 
and persons with mobility challenges). 

• Conduct a synthesis workshop with the Advisory Committee to review recommended strategies 
and alternatives. 

• Prioritize public infrastructure projects to improve the connectivity, functionality, and appeal 
within the study area while considering strategic investments key to driving future 
development. Consolidate and illustrate preferred alternatives 

 
Task 4 Deliverables 

• Prepare key graphics and diagrams to illustrate strategies and alternatives, and key connections 
to and between future development areas/destinations. Graphics may include building massing 
(3-D) diagrams specific to key development areas. 

• Synthesis workshop with Advisory Committee 
 
Task 5: Finalizing the Plan 
Based on the results of Task 4, the Consultant will prepare the draft plan, including the final strategies 
and preferred alternatives with illustrative graphics and diagrams. Following the Advisory Committee's 
review of the draft report, the consultant will prepare the final report and executive summary. 
 

Task 5 Deliverables 

• Draft Report 

• Final Report 

• Executive Summary 
 

4.0 Project Timeline 
The expected duration of the project from commencement to completion is five (5) months. Proposals 
should include a timeline for completion, identifying major project milestones to include, at minimum, 
each phase of the project.  
 

5.0 Proposal Format/Requirements 
Submissions must include the following information in a brief and concise format.  While there is no 
page limit for proposals, they should be concise.  BUDC and the City reserve the right to request 
additional information during the review of proposals and to reject all submissions. 
 
Cover Letter 
The cover letter should include the official name of the firm submitting the proposal, mailing address, e-
mail address, telephone number, and primary contact name. The letter must be signed by an official 
authorized to bind the proposer contractually and contain a statement that the proposal is firm for 
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ninety (90) days. An unsigned letter, or one signed by an individual not authorized to bind the 
consultant, may be disqualified. 
Minority and Women Business Enterprises 
Each Consultant team shall provide any relevant information with respect to any program or action 
taken to attract, recruit, retain and promote minority and women employees, partners, and associates, 
including the Consultant’s team's current minority and women workforce (“Workforce Development”).  
Each Consultant team shall additionally provide any information with respect to programs, initiatives, 
policies, or practices that support the development of, and provide business opportunities too, minority-
owned and women-owned businesses in the City, including suppliers and service providers (“Community 
Involvement and Vendor Policies”).  Examples of Workforce Development, Community Involvement, and 
Vendor Policies that promote the employment of minority and women employees and contracting with 
minority-owned and women-owned businesses include direct hire programs, business utilization plans, 
and youth hiring programs.  
 
The contracting goal with firms that subcontract is 25% for minority-owned businesses and 5% for 
women-owned businesses as a percent of the total proposed fee. 
 
Understanding and Approach 
Respondents to this RFP should include a brief narrative explaining their understanding and approach to 
this project and the requested scope of work.  The understanding and approach should outline a 
proposed scope of work, specific phases and tasks, and the deliverables and products to be provided. 
 
Firm Profile, Experience of Firm/Project Team, and References 
Firms or their principals responding to this RFP must be licensed to practice landscape architecture and 
engineering in New York State. Proposals should include a firm profile, an organizational chart 
identifying the project manager and team members with their titles, resumes from key personnel, and 
references from at least 3 clients for whom the consultant has performed services within the past 3 
years. All proposed sub-consultants must also be identified, along with their project managers and key 
personnel. 
 
The project team should have a full range of relevant environmental, urban design, wayfinding, and 
transportation planning and engineering expertise to name a few. Primary personnel in each of the 
noted disciplines must be identified by name and office location, with resumes included, and should 
demonstrate satisfactory experience and depth in each of the required disciplines. The role of your 
organization should be highlighted in any references to experience on prior projects and initiatives. 
 
Fee Proposal 
The proposal should include a proposed fee for all services delineated by phase and task as outlined in 
the consultant's proposed scope of work.  The fee proposal should include the hourly rate of each staff 
member who will work on a task and their number of hours by phase and task.  The consultant contract 
will be a fixed-price or lump sum cost contract per phase and task. Therefore, all proposals must contain 
a Lump Sum Cost Proposal for the scope of services delineated, inclusive of all expenses (there will be no 
reimbursables).  
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6.0 Submission Instructions 
Seven (7) copies of the proposal must be submitted in hard copy and one (1) electronically via e-mail, no 
later than 4:00 p.m., September 19, 2022, to: 

 
Brandye Merriweather, President 

Buffalo Urban Development Corporation 
      95 Perry Street, Suite 404  

Buffalo, New York, 14203 
E-mail: Bmerriweather@buffalourbandevelopment.com 

 

7.0 Selection Process 
A detailed evaluation of proposals will be conducted by BUDC and the City of Buffalo.  To select the most 
advantageous proposal for consulting services related to the scope of work contained in the RFP, 
comparative judgments of technical factors, in addition to price, will be necessary.  Evaluation will be 
based on at least the following criteria, not necessarily in the order provided or with equal weight given 
to each criterion.  

1. Responsiveness to the provisions and requirements of this RFP.  
2. The thoroughness of the proposal and clarity of services to be provided.  
3. Ability, capacity, and skill of the consultant to perform the services requested in this RFP.  

Skillsets include but are not limited to: 
a. Strategic planning, asset-based and need-based planning, open space planning, and 

design experience 
b. Municipal street and infrastructure design experience 
c. Landscape architectural experience 
d. Urban design experience 
e. Sustainable and low-impact design experience 
f. Experience planning and designing way-finding systems 
g. Experience with stakeholder outreach and engagement 
h. Background in similar projects of this nature 

4. Quality of performance of previous contracts or service as demonstrated through your 
references.  

5. Ability to meet or exceed M/WBE requirements.  
6. Fee proposal. 

 
BUDC and the City will shortlist the proposals and interviews may be required.  
 
BUDC and the City do not assume the responsibility or liability for costs incurred by firms responding to 
this RFP or any subsequent requests for interviews, additional information, submissions, etc. before 
issuance of a contract.  The selected firm(s) must demonstrate to BUDC and the City’s satisfaction that 
no City and/or County of Erie tax arrearages or other fees or related liens exist nor are there any 
pending City of Buffalo Housing Court Cases and or open letters of violation for the applicant and 
principals. 
 
 
 

mailto:Bmerriweather@buffalourbandevelopment.com
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8.0 General Requirements 
Please complete and include all forms in your proposal.  
 

 
Procurement Lobbying Restrictions 

 
1. Restrictions on Bidder Communications with BUDC 

Pursuant to State Finance Law §§139-j and 139-k, this Request for Applications imposes certain 
restrictions on communications between Applicants and BUDC during the procurement process.  
Applicants are prohibited from making contacts (whether oral, written, or electronic) with any 
BUDC personnel or BUDC Board member other than the designated BUDC staff member 
(unless the contact is otherwise permitted under State Finance Law §139-j (3) (a)). In addition, 
Applicants are hereby notified that any contact with any BUDC personnel, BUDC Board 
member, or the designated BUDC staff member that a reasonable person would infer is 
intended to influence the award of the contract under this Request for Applications is prohibited. 
These prohibitions apply from the Bidder’s earliest notice of BUDC’s intent to solicit applications 
through the final award and approval of the procurement contract (“Restricted Period”).  For 
purposes of this Request for Applications, the designated BUDC staff member is Brandye 
Merriweather (bmerriweather@buffalourbandevelopment.com). 

Applicants are hereby notified that BUDC is required to collect certain information when 
contacted by a Bidder during the Restricted Period and make a determination of the 
responsibility of the Bidder pursuant to State Finance Law §§139-j and 139-k.  Certain findings 
of non-responsibility can result in rejection of a contract award, and in the event of two findings 
within a four (4) year period, the Bidder may be barred from obtaining governmental 
procurement contracts.  
2. Bidder’s Affirmation of Understanding of and Agreement pursuant to State Finance 

Law §139-j (3) and §139-j (6)(b) 

BUDC is required to obtain written affirmations from all Applicants as to the 
Respondent’s understanding of, and agreement to comply with BUDC’s procedures relating to 
permissible contacts (described in paragraph 1 above).  The affirmation must be provided to 
BUDC when the Bidder submits its application. The form of affirmation to be completed and 
submitted by the Bidder is included herein as Attachment A. 
3. Bidder’s Certification of Compliance with State Finance Law §139-k(5) 

  State Finance Law §139-k (5) requires Applicants to provide written certification that all 
information provided to BUDC with respect to State Finance Law §139-k is complete, true, and 
accurate.  The certification must be provided to BUDC when Bidder submits its application. The 
form of certification to be completed and submitted by the Bidder is included herein as 
Attachment B.  
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Procurement Lobbying Restrictions 
4. Bidder Disclosure of Prior Non-Responsibility Determinations 

  State Finance Law §139-k (2) obligates BUDC to obtain specific information regarding 
prior non-responsibility determinations with respect to State Finance Law §139-j.  In accordance 
with State Finance Law §139-k, each Bidder must disclose whether there has been a finding of 
non-responsibility made within the previous four (4) years by any Governmental Entity due to:  
(a) a violation of State Finance Law §139-j or (b) the intentional provision of false or incomplete 
information to a Governmental Entity.  State Finance Law §139-j sets forth detailed 
requirements about the restrictions on contacts during the procurement process. A violation of 
State Finance Law §139-j includes, but is not limited to, an impermissible contact during the 
Restricted Period (for example, contacting a person or entity other than the designated contact 
person, when such contact does not fall within one of the exemptions). 
As part of its responsibility determination, State Finance Law §139-k(3) mandates consideration 
of whether a Bidder fails to timely disclose accurate or complete information regarding the 
above non-responsibility determination.  In accordance with the law, no procurement contract 
shall be awarded to any Bidder that fails to timely disclose accurate or complete information 
under this section, unless a finding is made that the award of the procurement contract to the 
Bidder is necessary to protect public property or public health and safety, and that the Bidder is 
the only source capable of supplying the required article of procurement within the necessary 
timeframe.  Attachment C entitled “Offerer Disclosure of Prior Non-Responsibility 
Determinations” must be completed by the Bidder and submitted to BUDC at the time of 
Bidder’s submission of its application.   
5. Contract Termination Provision 

New York State Finance Law §139-k (5) provides that every procurement contract award 
subject to the provisions of State Finance Law §§139-k and 139-j shall contain a provision 
authorizing termination of the contract in the event that the certification provided by the Bidder 
that is awarded the contract is found to be intentionally false or intentionally incomplete.  The 
following provision is hereby incorporated by reference and included in the contract that is 
awarded (if one is awarded) pursuant to this Request for Applications: 

 
 
 BUDC Termination Provision  

Pursuant to New York State Finance Law §139-k (5), BUDC reserves the right to 
terminate this contract in the event it is found that the certification filed by the 
Contractor in accordance with New York State Finance Law §139-k was intentionally 
false or intentionally incomplete.  Upon such finding, BUDC may exercise its 
termination rights by providing written notification to the Contractor in accordance 
with the written notification terms of this contract.   
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Procurement Lobbying Restrictions 
ATTACHMENT A 

Affirmation of Understanding & Agreement pursuant to State Finance Law §139-j (3) & §139-j (6) 
(b) 
 
I affirm that I understand and agree to comply with the procedures of BUDC relative to permissible 
contacts as required by State Finance Law §139-j (3) and §139-j (6) (b). 
 
By:  _______________________________________________ Date: _______________________________ 
 
Name:  __________________________________________ Title:  _________________________________ 
 
Contractor Name:  _______________________________________________________________________ 
 
Contractor Address:  _____________________________________________________________________ 
 
______________________________________________________________________________________ 
 
______________________________________________________________________________________ 
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Procurement Lobbying Restrictions 
ATTACHMENT B 

 

9.0 Offerer/Bidder Certification: 

 

I certify that all information provided to BUDC with respect to State Finance Law §139-k is 

complete, true and accurate. 

 
By:  _________________________________________________________ Date: ___________________________ 
 
Name:  ___________________________________________ Title:  ______________________________________ 
 
Contractor Name:  
______________________________________________________________________________ 
 
Contractor Address:  
____________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
 
_____________________________________________________________________________________________ 
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Procurement Lobbying Restrictions 
ATTACHMENT C 

Offerer Disclosure of Prior Non-Responsibility Determinations 
Name of Individual or Entity Seeking to Enter into the Procurement Contract: 
 ______________________________________________________________________________ 
 
Address: ______________________________________________________________________ 

______________________________________________________________________________ 
 
Name and Title of Person Submitting this Form:  _______________________________________ 
______________________________________________________________________________ 
 
Contract Procurement Number:  ___________________________________________________ 
 
Date: ________________________ 
 

1.  Has any Governmental Entity made a finding of non-responsibility regarding the individual or entity 

seeking to enter into the Procurement Contract in the previous four years?  (Please circle): 
  No   Yes 
If yes, please answer the next questions: 
 
2.  Was the basis for the finding of non-responsibility due to a violation of State Finance Law §139-j 
(Please circle): 
  No   Yes 
3.  Was the basis for the finding of non-responsibility due to the intentional provision of false or 
incomplete information to a Governmental Entity?  (Please circle): 
  No   Yes 
4. If you answered yes to any of the above questions, please provide details regarding the finding of non-
responsibility below. 
Governmental Entity:  
___________________________________________________________________________ 
Date of Finding of Non-responsibility:  
_____________________________________________________________ 
Basis of Finding of Non-Responsibility:  
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________
_____________________________________________________________________________________________ 
(Add additional pages as necessary) 
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5.  Has any Governmental Entity or other governmental agency terminated or withheld a Procurement Contract 
with the above-named individual or entity due to the intentional provision of false or incomplete information?  
(Please circle): 
 No Yes 
 
6.  If yes, please provide details below. 
 
Governmental Entity:  _________________________________________________________________________ 
 
Date of Termination or Withholding of Contract:  _____________________________________________________ 
 
Basis of Termination or Withholding: ______________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
_____________________________________________________________________________________________ 
(Add additional pages as necessary) 
 
 
Offerer certifies that all information provided to BUDC with respect to State Finance Law §139-k is complete, true 
and accurate. 
 

 
 
By:      Date:      
 Signature 
 
Name:       Title:       
    

 

 
 

 


